

ADDENDUM



PROJECT NAME: SALMON ARM FIREHALL #2

TO: Avex Architecture Inc.

ATTENTION: Marc Lamerton

PROJECT NO.: 24010.001

DATE: 2024-08-13

ADDENDUM NO.: M-01/R1

ISSUED BY: Mariah Holmes

ADDEND SPECIFICATION AS FOLLOWS:

Specification Section 20 00 05 – Mechanical Schedules

1. Disregard Oil Interceptor Schedule included with Addendum M-01.
2. Add new Oil Interceptor Schedule, as per attached.

END OF ADDENDUM NO. M-01/R1

The above amendments are hereby made as part of the Contract Documents.

The above revisions and/or additions shall be made to contract documents and the cost shall be included in the Tender Price.

Salmon Arm MECHANICAL EQUIPMENT SCHEDULES

Interceptor

Salmon Arm FireHall #2 Addition		
Oil Interceptor Schedule		ADD-M01/R1 2024.08.13
Ident		OI - 100-1
Status		New
Location		New Truck Bay 100-1
Service		New Truck Bay 100-1
Description		Grease Interceptor
Manufacturer		Schier
Model		OS
Nominal Size		100
Max Flow Rate	gpm	75
Capacity	gal	250
Width	in	33
Length	in	68
Height	in	52
Inlet	in	4
Outlet	in	4
Weight	lbs	345
Accessories		• Floor Mount